ITEM
NUMBER

%

STATE OF MONTANA DEPARTMENT OF HIGHHAYS

TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1988 THRU DEC 1988

01/17/89

ADDIT IONAL COPIES MAY RE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

** NOT IN TABLE **

618030010
618030020

GRADING

103500000
10430010
104040040
109040000
1092000060
2C1110005
2C113CC600
201130005
202C020C40
202020C50
202020055
202020130
202C 20155
202020340
202020355
202020495
202020535
203020100
203020209
203020225
203020240
203020250
203020278
2C3020330
203020375
203020376
203020377
203030100
203030110
203030120
204010040
204010165
205010000
210020000
210020040
210020105
210200000
211010021
211010120
301020416
411010000
621011200
622010040

50
50

50
50
50
50
50
50

TRAFFIC CONTROL DEVICES
TRAFFIC CONTROL-FLAGGING

AND RELATED ITEMS

CONTRACT BOND
MISCELLANEOQUS WORK

DETOUR - CONST, MAINTAIN & REM
FORCE ACCOUNT

MOBILIZATION

CLEARING

CLEARING AND GRUBBING
CLEARING & GRUBBING

REMOVE STRUCTURE

REMOVE STRUCTURES

REMOVE STRUCT & OBSTRUCTIONS
REMOVE PAVEMENT

REMOVE BITUMINOUS SURFACING
REMOCVE BITUMINOQUS CURB
REMOVE FUEL TANKS

REMOVE DOCK

REMOVE AND SALVAGE
EXCAVATION~-UNCLASSIFIED
EXCAVAT ION-UNCLASS BORROW
EXCAVATION-STREET
EXCAVATION-SPECIAL
EXCAVATION-SPECIAL BORROW
EXCAVATION-DIGOUTS

ROCK FALL NETTING
EMBANKMENT IN PLACE
EMBANKMENT IN PLACE
EMBANKMENT IN PLACE

DRILL PRESPLITTING HOLES
ROCK BOLT

BLASTING CONSULTANT
EXISTING ROADBED PREPARATION
RESHAPE EXISTING ROADWAY
COMPACTION-ROADBED
GRADER-MOTOR

SCRAPER

ROLLER

OBLITERATE ROADWAY
CRIBLOCK RETAINING WALL
REINFORCED EMBANKMENT
SHOULDER GRAVEL

COLD MILLING

ABANDON WATER WELL

CONST FABRIC-STABILIZATION

DRAINAGE-INCLUDING MINDR STRUCTURES

202020470
207010010
207610020
207010100
207010200
5510200390
5540103590
601010890
601010900
6G1C10970
661011920

50
50
50
50
50
50
50
S0
50
50
50

REMOVE EMBANKMENT PROTECTOR
EXCAVATION-CULVERT
EXCAVATION-TRENCH

B ACKFILL MATERIAL

BEDDING MATERIAL
CONCRETE-CLASS DD

CONCRETE BOX CULVERT EXTENSION
PIPE-WELDED STEEL 12 IN
PIPE-WELDED STEEL 14 IN
PIPE-WELDED STEEL 24 IN
INSULATION

UNIT

UNIT
HOUR

EACH

CU YD
Cu YD
cU YD
Cu YD
CU YD
L SuM
LN FT
LN FT
LN FT
SQ FT

QUANTITY

60C0.0060
40.000

1.000
569000.0C0
7.000
5000.000
2.000
4.000
3.000
364.900
7.000
2.000
1.000
1282.000
20379.C00
650.000
1.000
1.000
1.000
5422485.000
171597.000
36921.000
389790.000
1084.000
107278.000
8695.000
1170132.000
39352.000
33196.000
399233.000
3000.000
1.000
8.800
18.400
2497934.000
1739.000
80.000
24.000
169.000
101355.000
10000.000
123.600
408123.000
1.000
159953.000

1.000
31235.000
14219.000

395,000
6052.000
292.700
1.000
24.000
772.000
460.000
128.000

TOTAL COST

6C0.CC0
520.000

1,12C.000

4C0C.000
569000. 000
3175C0.000
5000.000
66500.000
3800.0C0
159000. GO0
845700.000
39150.000
112000.000
100.000
47T77.000
20379.000
650.000
1000.000
900.000
500.000
12857858.570
522287.660
168717.600
1948950.000
3847.500
639605.0C0
104730.000
3417783.400
90509.600
149382.000
861059.150
60000.000
50000. 000
19360.000
41109.000
235072. 690
123165.000
8400.000
1200.000
33070.000
2239945, 500
1100000.000
4305.000
216758.170
1000.000
167824.000

272215, 899.840

200.000
223366.050
39930.000
5530. 000
78412.000
126475.500
21000.000
1560.000
38600.000
34500.000
281.600

PAGE COOl1

AVERAGE
PRICE

0.100
13.000

4300.00C
1.CC0
45357.140
1.060
33250.000
950.00C
53000.000
2317.620
5692.850
56000.000
100.G00
3.720
1.000
1.000
1000.000
900.000
500.000
2.370
3.040
4.560
5.000
3.540
5.960
12.040
2.920
2.300
4.500
2.150
20.000
50300.000
2200.000
2234.180
0.090
70.820
105.000
50.000
195.680
22.100
110.CC0
35.000
0.530
1800.000
1.040

200.000
T.150
2.800

14.000
12.950
432.090
21000.000
65,000
50.000
75.000
2.200



1TEM
NUMBER

601013016

602010010
60201003C

602015000
6C3010032
603010G36
603010040
603010048
603010056
603010064
603010066
603010068
603010072
603010076
603010084
603010092
603010108
603010112
603010132
603010138
603010144
603010148
603010156
603010168
603010180
6C3010184
603010266
603010268
603010276
6030610292
603010296
6903010372
603010378
603010390
603010410
603010512
603010518
603010522
603010524
603010526
603010532
603018554
603010574
603010610
603010694
603010710
603010722
603010728
603010754
603010945

603011050
603C11056
603011205
603011530
603011650

603011720
663C11775

6030117890

603011781

603011840

6C3011850
603012160

603012184
663012215

6C3012340
63012500
603012520
603012530
603012555

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1988 THRU DEC 1988

01/17/89

ADDIT IONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

WATER SYS

TEM

REMOVE PIPE CULVERTS
RELAY PIPE CULVERY
INSTALL PIPE CULVERT

DRAINAGE
DRAINAGE

P IPE
PIPE

DRAINAGE P IPE

DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
DRAINAGE
csP 12 IN
CSP 15 IN
CSP 18 IN
CSP 18 IN
CSP 18 IN
CSP 24 IN
CSP 30 IN
CSP 36 IN
CSP 48 1IN
CSP 84 IN
CSP 96 IN

csp
cse

P IPE
PIPE
P IPE
PIPE
PIPE
P IPE
PIPE
PIPE
P IPE
PIPE
PIPE
PIPE
PIPE
PIPE
P IPE
P IPE
P IPE
P IPE
PIPE
PIPE
P IPE
PIPE
P IPE
PIPE
PIPE
PIPE
PIPE
PIPE

12 IN
15 IN
18 IN
24 IN
30 IN
42 IN
36 IN

ARCH 65 1IN
15 IN IRR
18 IN IRR
24 IN IRR
42 IN IRR
48 IN IRR
ARCH 44 IN
ARCH 53 IN
ARCH 66 IN
ARCH 81 IN

0.064
0.064
0.064%
0.064
0.064~-A BIT
0. 064
0.064
0.064%
0.064
0.079-A BIT
0.079-A BIT
CsSP 108 IN 0.109-A BIT

120 IN 0.109-A BIT
IR 24 IN 0.064

CSP ARCH 17 IN 0.064

csep

ARCH 43 IN 0.064

CSP ARCH 43 IN 0.079

cse

ARCH 72 IN 0.138

SSPP 66 IN 0.109
SSPP 96 IN 0.109

ssep

120 IN 0.109

IRR
IRR
IRR
IRR

ssep
ssep
Sspp
Sspp
SSPP
sspp
sspp
Sspp
SSppP
RCP
RCP
RCP
RCP

126 IN 0.138-D BIT
132 IN 0.109
132% A-BIT
156 IN 0.109-BITUM
156 IN .138-D BIT
ARCH 12 FT 6 IN .109
ARCH 13FT 3 IN .109-D BIT
ARCH 14 FT 1 IN .109
STK PASS DESIGN A
12 IN CLASS 2
15 IN CLASS 2
18 IN CLASS 2
24 IN CLASS 2

UNIT

QUANTITY

1.000
779.000
3093.000
176.000
436.000
1918.000
14168.000
16112.000
1100.000
206.000
718.000
648.000
162.000
30.000
424.000
40.000
112.000
122.G00
144.000
70.300
4.000
126.000
64.000
22.000
6.000
66,000
76.000
254.000
1012.0C0
186.000
268,000
220.000
188.000
300.000
226.000
162.000
984.000
3090.000
322.000
450.000
866.000
14.000
154.000
24.000
100.000
100.000
50.000
104.000
86.000
266.000
18.000
48.000
20.000
48.000
22.000
134.000
172.000
342.000
108.000
252.000
136.000
48.000
64.000
40.000
20.000
228.000
58.000
2305.000
1414.000

TOTAL COST

19855.000
5539.000
61420.000
3520.000
7180.000
52284.500
289888.900
431307.120
41604. 300
1105C.000
35200. 000
37146.000
9720.000
5250.000
55040.000
3600.000
16576.000
22570,000
3003.000
1680.000
400.000
3500.000
2432.000
990. 000
660.000
6930. 000
2660.000
6406.9000
33516. 000
10650.000
12780.000
10120.000
12972.000
25500.000
20340.000
4650.000
18128.000
86335.500
8966.500
90600.000
30466.600
830.000
8078.000
2040.000
11500.000
12400.000
7150.000
21840.000
4730.000
6200.000
1116.000
1920.000
19406.000
6720.000
4400.000
30020.000
48160.000
78660.000
24840.000
55440.000
32340.800
11520.000
17620.000
10400.000C
3900.000
6156.000
1934.000
76567.000
48628.000

PAGE 0002

AVERAGE
PRICE

19855.000
7.110
19.850
20.000
16.460
27.250
20.460
26.760
37.820
53.640
49.020
57.320
60.000
175.000
129.810
90.000
148.000
185.000
20.850
24.000
100.000
27.7T70
38.000
45.000
110.000
105.000
35.000
25.220
33.110
57.250
47.680
464000
69.000
85.C00
90.000
28.700
18.420
27.940
27.840
20.000
35.180
59.280
52.450
85.000
115.000
124.000
143.000
210.000
55.000
23.300
62.000
40.000
97.000
140.000
200.000
224.020
280.000
230.000
230.000
220.C00
237.800
240.000
280.000
260.000
195.000
27.000
33.340
33.210
34.350



ITEM
NUMBER

603012565
603012575
603012625
603012645
603012655
603012660
603012670
603C12650
603012785
603012805
603012835
603012840
603012935
603012570
603013290
603013365
603013450
603013465
603013490
603013495
603013663
603014321
603015500
603015515
6C3C15525
603015568
603016005
603016090
603016091
603017010
604010045
604010075
604010085
604010200
604010210
604010215
604010220
604010225
604010230
6C4010235
604C10250
604010305
604010315
604010320
604010325
604010470
604010560
604010570
6040106890
604010700
605010430
605010440
609010180
609010200
610510000
615010581
621011130
621013070
621013110
621013115
621013160
6210131830
622010020
622010040
622010120

STATE OF MONTANA DEPARTMENT OF HIGHWAYS

TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE

FOR THE PERICD JAN 1988 THRU DEC 1988

01/17/89

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS

ITEM DESCRIPTION

RCP 24 IN CLASS
RCP 24 IN CLASS
RCP 30 IN CLASS
RCP 36 IN CLASS
RCP 36 IN CLASS
RCP 36 IN CLASS
RCP 42 IN CLASS
RCP 48 IN CLASS
RCP 84 IN CLASS
RCP IRR 12 IN CLASS 3

RCP IRR 18 IN CLASS 2

RCP IRR 18 IN CLASS 3

RCP IRR 36 IN CLASS 2

RCP IRR 48 IN CLASS 2

RCP ARCH IRR 44 IN

CONCRETE UNDERPASS~REINFORCED
PIPE-PV CHLORIDE 3 IN
PIPE-PV CHLORIDE 8 IN

CORR PLASTIC PIPE-4 IN

CORR PLASTIC PIPE-6 IN

3 INCL 52 DI PIPE

AIR RELIEF VALVE ASSEMBLY
GRATE & CONC BEVEL

GRATE-24 IN

GRATE-30 IN

GRATE~44 IN RCP

SPECIAL INSTALLATION OF PIPE
CLEAN CULVERT PIPE

CLEAN LARGE ARCH CULVERT
CONNECTION TO EXISTING MAIN
MANHOLE-48 IN TYPE 3
MANHOLE-T2 IN TYPE 3
MANHOLE-84 IN TYPE 3
INLET-STD DROP-TYPE 1
INNET-STD DROP-TYPE 3
INLET-MOD DROP-TYPE 3
INLET-DROP-SPECIAL DESIGN
INLET-STD DOUBLE DROP-TYPE 2
INLET-CURB

INLEY-CURB TYPE 1
INLET-SPECIAL CURB
INLET COVER 18 IN TYPE
INLET COVER 24 IN TYPE
INLET COVER 24 IN TYPE
INLET COVER 24 IN TYPE
CATCH BASIN 24 IN TYPE
MODIFY MANHOLES

PRV E VAULT

SEEPAGE PIT

COMB INLET & SEEPAGE PIT

CORR PLASTIC UNDERDRAIN 4 IN
CORR PLASTIC UNDERDRAIN 6 IN
GUTTER—CONC-SPECIAL DESIGN
CURB & GUTTER-CONC

SEWER SYSTEM

TRASH GUARD

REMOVE CURB INLETS

ADJUST MANHOLES

ADJUST VALVE BOXES

ADJUST UTILITIES

ADJUST WATER SERVICE LINE
ADJUST WATER SERV LINE 1 IN
CONST FABRIC-UNDERGRD DRAINAGE
CONST FABR IC-STABILIZATION
DRAIN AGGREGATE

WNNHFWNDOSW

—WN~N

UNIT

LN
LN
LN
LN
LN
LN
LN

FT
FT
FT
FT

QUANTITY

148.000
56.000
14.000

224.000
32.000
16.000

106.000
66.000
22.000

668.000

1406.000
2138.000
44.000
586.000
1442.000
64.000
7324.000
26.000
99.000
620.000
240.000
5.000
8.000
2.000
2.000
1.000
25.000
5222.000
3.000
1.000
2.000
2.000
6.000
6.000
10.000
2.000
16.000
7.000
2.000
14.000
14.000
3.000
1.000
1.000
3.000
2.000
18.000
1.000
39.000
2.000
1468.000
5420.000
17.000
24964.000
1.000
1.000
2.000
20.000
53.000
1.000
58.000
1.000
28414.000
323.000
699.000

PRICES

SECTION
TOTAL COST

5920.000
2240.000
910.000
11552.000
2080.000
1200.000
7314.000
5280.000
6270.000
13360.000
32338.000
74830.000
3300.000
46880,000
98056.000
11520.000
58592.000
364.000
544.500
5199.000
8400.000
3250.000
13400.000
320.000
840.000
320.000
3750. 000
22810.000
4500.000
1500.000
3000.000
5500.000
19800.000
6639,.000
13300.000
500.000
15000.000
14000.000
1000.000
18100.000
19600.000
2460.000
654.000
915.000
3141.000
1600.C00
4500.000
3800.000
71700.000
4000.000
11744.000
40462.000
6697.490

187172.700

22474.820
2750.900
300.000
4670.000
6600.000
5000.000
5800. 000
500.000
45444, 500
1130.500
7844.000

3,532,679.880

PAGE 0003

AVERAGE
PRICE

40.000
40.000
65.000
51.570
65.G00
75.000
69.000
80.000
285.000
20.000
23.000
35.000
75.000
80.000
68,000
180.C00
8.000
14.000
5.500
8.380
35.000
5650.000
1675.000
160.000
420,000
320.000
150.000
4.360
1500. 000
1500.000
1500.000
2750.000
3300.000
1106.500
1330.000
250.000
937.500
2000.000
500.000
1292.850
1400.000
820.000
654.000
915.000
1047.000
800.000
250.000
3800.000
1838.460
2000.000
8.000
7.460
363,970
T.490
22474.820
2750.000
150.000
233.500
124.520
5000.000
100.000
500.000
1.590
3.500
11.220



STATE OF MONTANA DEPARTMENT OF HIGHWAYS PAGE 0004
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES
FOR THE PERIOD JAN 1988 THRU DEC 1988
01717789
ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION
ITEM AVERAGE
NUMBER ITEM DESCRIPTIDN UNIT QUANTITY TOTAL COST PRICE
FOUNDATIDON COURSES
105080100 50 BLUETOP STAKING CR M1 200.330 253428, 100 1265.050
210020105 SO RCLLER HOUR 16.000 800. 000 50.000
210020179 50 TEST TRAILER-TRANSPORT & SETUP MILE 124.000 3100.000 25.000
301020161 590 SELECTED SURF 3 IN GR 2 Cu YD 24901.000 214458.000 8.610
301020300 50 BASE COURSE 1 1/2 IN GR 6A TON 29903.000 180318.000 6.030
301020310 50 BASE COURSE 2 IN GR 5A TON 592564.000 2611768,960 4.4C0
301020311 50 BASE COURSE 2 IN GR 5A Cu YD 410961.000 3093325. 700 T.520
301020335 50 BASE COURSE 4 IN GR 2A TON 28816.000 110941.600 3.850
3016020411 50 SHOULDER MATERIAL Cu YD 6375.000 33150.000 5.200
301020415 S50 SHOULDER GRAVEL TON 17256.000 79971.280 4.630
301020416 SC SHOULDER GRAVEL cu YD 2480.000 12276.C00 4.950
301020420 50 COMPACTED BACKFILL MILLED MTL Cu YD 666.000 1798, 200 2.700
301020520 S50 TOP SURF 3/4 IN GR ZA TON 289997.000 1457701.300 5.020
301020521 SO TOP SURF 3/4 IN GR 2A cu YD 64104.000 613853,600 9.570
301020525 50 TOP SURF 3/4 IN GR 3B TON 15429.000 87836.700 5.690
301020535 50 TYOP SURF | IN GR 28 TON T7735.000 50277.500 6.500
301020653 50 SAND TON 907.000 47164.GC00 52.000
411010600G 50 COLD MILLING SQ YD 722174.000 340002.480 0.470
606010620 50 GUARD RAIL~-END ANCHOR 5 FT RAD EACH 10.000 6000.,000 600.0C0
606010630 50 GUARD RAIL END ANC HOR EACH 52.000 20800.000 400.000
9+2184S71.420
RIDING SURFACES

210020179 50 TEST TRAILER-TRANSPORT & SETUP MILE 1796.000 18134.500 10.050
210020180 50 POWER & BLOCKING FOR TEST TRL L SuM 14.000 14551.000 1039.350
301020405 50 B INDER cCu YD 74.000 625.000 8.440
301020406 50 BINDER TON 32.000 192.000 6.000
301020416 50 SHOULDER GRAVEL Cy YD 2033.,000 6099.000 3.000
301020510 50 TOP SURF 1/2 IN GR 4A TON 53536.000 798671.000 14,910
301020520 50 TOP SURF 3/4 IN GR 2A TON 13052.000 80008. 760 6.130
301020525 50 TOP SURF 3/4 IN GR 38 TON 10997.000 109115.800 9.920
301020526 50 TOP SURF 3/4 IN GR 3B U YD 1475.000 26186.250 17.750
301020600 50 BLOTTER MATERIAL TON 4197.000 28748.000 6.840
301020601 S2 BLOTTER MATERIAL Cu YD 556.000 20572.000 37.000
301020623 50 BLCTTER MATL 3/4 IN GR 2A TON 60.000 600.000 10.000
301020705 50 COVER MATERIAL B TON 80381.000 1602179.200 15.930
301020710 50 APPLY STATE FURN COVER MATL TON 738.000 10332.000 14.000
301020712 S50 COVER MATERIAL GRADE 5A TON 12795.000 216783.180 16.940
301020717 SO COVER MATERIAL GRADE 4A TON 7946.000 162411.000 20.430
301020720 50 COVER MATERIAL 172 IN GR 3A TON 1277.000 31925.,000 25.000
311010150 50 HYDRATED LIME-FURNISH UNIT 2228049.000 2228049.000 1.000
311010175 50 HYDRATED LIME-HANDLING TON 22884.000 56095.350 2.450
311010200 50 HYDRATED LIME IN BITUM MIX TON 190.000 190.000 1.000
401020010 50 PLANT MIX BIT SURF GR A TON 95217.000 1054553.090 11.070
401020020 50 PLANT MIX B8IT SURF GR B TON 1664207.000 17193549,170 10.330
401020030 50 PLANT MIX BIT SURF GR C TON 7739.000 166833.000 21.550
401020050 50 PLANT MIX BIT SURF TON 23261.000 302393.000 13.000
401C20250 50 LATEX EMULSION MIX AGGREGATE TON 1033.000 138262.800 133.840
401020410 50 MINERAL FILLER-FURNISH UNIT 252662.000 252662.000 1.000
401020420 50 MINERAL FILLER-HANDLING TON 3758.000 8023.400 2.130
402020030 50 ASPHALT CEMENT 85-100 TON 95696.000 11443021.450 119.570
402020040 50 ASPHALT CEMENT 85-100 LATEX MO TON 76.300 34679. 040 451.550
402020050 50 ASPHALTY CEMENT 120-150 TON 13113.000 1611224.300 122.870
402020060 50 ASPHALT CEMENT 200-300 TON 1971.000 236943.000 120.210
402020105 50 LIQUID ASPHALT MC-T0 TON 2992.000 431992.320 144.380
402020135 50 LIQUID ASPHALT MC-800 TON 2695.000 396611.000 147.160
402020300 50 EMULSIFIED ASPHALT SS-1H GAL 90371.000 48411.770 0.530
402020305 50 EMUL SIFIED ASPHALT S5S-1 GAL 1044828.000 396526.910 0.370
402020340 S0 EMULSIFIED ASPHALT CSS~1 GAL 55450.000 29388.500 0.530
402020360 50 EMULSIFIED ASPHALT CRS-2 TON 3120.000 432603.000 138.650
402020362 S0 EMULS ASPHALT CRS-2 LATEX MOD TON 32.000 8320.000 2690.000
402020372 50 EMULS ASPH-HIGH FLOAT Hf-100 TON 9344.000 1423336.100 152.320
402020372 S0 EMULS ASPH HF-100 POLYMER MOD TON 156.000 40248.000 258.000
402020390 50 LATEX EMULSIFIED ASPHALY TON 37.000 17715.600 478.800
402020480 50 CRACK SEAL ING tN FY 23120.000 40922.400 L.77C
403010225 50 PAVEMENT PULVERIZATION 5Q YD 144121.000 115296.800 0.800



ITEM
NUMBER

404010000
404010010
4060100601
406010155
411010000
411010010
501010110
501010140
501010303
501010305
5C1010325
501010550
623000000
311010150
311010175
401020020
401020025
402020012
402020030
402020030
402020030
402020036
402020800

50
50
50
50
50
50
50

50
50
50
50
50

50
50
S0
50
50
50
50
50
50

STATE OF MONTANA DEPARTMENTY OF HIGHWAYS
TABULATIGON OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1988 THRU DEC 1988

01/17/89

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

OPEN GRADED FRICTICN COURSE
PLANT MIX SEAL COURSE

PROCESS BITUMINOUS MATERIAL
ROAD MIX BITUMINOUS SURFACING
COLD MILLING

COLD MILLING

PORT CEM CONC PAVE 6 IN

PORT CEM CONC PAVE 13 IN

JT SAWING & SEALING 3/8™ WIDTH
JT SAWING & SEALING 1/2% WIDTH
SHOULDER JOINT SEALING

RAISE BRIDGE APPROACH SLAB
RUMBLE STRIPS

HYORATED LIME-FURNISH

HYDRATED LIME-HANDLING

PLANT MIX BIT SURF GR 8

PL MIX BIT SURF GR B LATEX MOD
ASPHALT CEMENT 20-R

ASPHALT CEMENT 85-100

ASPHALT CEMENT 85-100

ASPHALT CEMENT 85-100

ASPHALT CEMENT 85-100 CONCCO
BLENDED ASPHALT

ROADSIDE DEVELOPMENT

104030019
105080300
202020370
551020020
555010100
601010830
601012080
603013401
603013402
608010020
608010050
608010160
609010200
610100560
610100625
610500000
610500001
610500002
610500008
610501000
610501001
610501010
610501011
610501012
610501013
610501014
610501016
610501020
610501025
610501030
610501050
610501051
61C502000
610502001
610502C02
610502010
610503000
610503001
610503010
613503018
610504000

50
50
50
50
50
50
50
50
50
5C
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
50
52
50
50
50
50
50
50
50
50

MISCELLANEQUS WORK
CONSTRUCTION SURVEY CONTROL
REMOVE CURB & GUTTER
CONCRETE-CLASS AD

REINFORCING STEEL

PIPE-WELDED STEEL 6 IN

WATER SERVICE 2 IN

PIPE POLYETHYLENE 1 1/4 IN
PIPE-POLYETHYLENE 1 1/2 IN
SIDEWALK~CONCRETE 4 1IN
SIDEWALK-CONCRETE 6 IN

INSTALL HANDICAP RAMP

CURB & GUTTER-CONC

PERPETUATE SPRING WATER
LANDSCAPING

SITE IMPROVEMENTS

SITE IMPROVEMENTS

SITE IMPROVEMENTS

GENERAL SITE IMPROVEMENTS
COMFORT STATIGON IMPROVEMENTS
COMFORT STATION IMPROVEMENTS
COMFORT STATION IMPROVEMENTS
COMFORT STA RENOVATION DEAR-NO
COMFORT STA RENOVATION-DEAR-SO
COMFORT STA RENOVATION-TETON N
COMFORT STA RENOVATION-TETON S
COMFORT STATION

WEIGH STATION BUILDING

WEIGH STA-SCALE PITS

WEIGH STA-SCALES

PARTITION REPLACEMENT
PARTITION REPLACEMENT
SPRINKLER SYSTEM IMPROVEMENTS
SPRINKLER SYSTEM IMPROVEMENTS
SPRINKLER SYSTEM IMPROVEMENTS
UNDERGROUND SPRINKLER SYSTEM
AREA LIGHTING IMPROVEMENTS
AREA L IGHT ING IMPROVEMENTS
AREA LIGHTING IMPROVEMENTS
AREA LIGHTING

MECHANICAL SYSTEM IMPROVEMENTS

UNIT

TON
TON
TON
TON
SQ YD
TON
SQ YD
SQ YD
LN FY
LN FT
LN FT
EACH
MILE
UNIT
TON
TON
TON
TON
TON
TON
TON
TON
TON

SUM
SUM
SUM
SUM
SUM
SUM
SUM

[l sl el nall 2l gl sl aulk uadll sl sodl mull audl sl sl uadl mulll ool wlll sl sl sl ponll sl ol
17
[
=

QUANTITY

63584.000
66641.000
53536.000
200.0600
52445%.000
2545.000
304.000
47279.000
782295.0060
369530.000
16$390.000
11.000
82.800
9400.000
94.000
6252.0C0
64340.000
3761.000
375.000
3056.000
1599.000
585.000
1169.000

10000.000
1.000
216.000
3.600
203.000
148,000
232.000
220.000
210.000
5540. 000
814.000
1.000
4071.000
1.000
2.000
2.000
1.000
1.000
1.000
2.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
3.000
2.000
1.000
1.000
1.000
1.000
2.000
1.000
1.000

TOTAL COST

885935.000
961533.000
122113.750
4600.000
463821.200
43265.000
5751.680

1211760.770

696242,550
365834.700
210043.600
35400.000
12860.000
9400. 000
658.000
60957.000
832001.000
921074.540
48120.000
244480.000
198276.000
84825.000
119238.000

489773,175.480

10000.000
6208.000
540.000
1152.000
101.500
1480.000
1160.000
2860.000
2730.000
109740. 600
22275.920
1300.000
41605.620
3000.000
12600.000
438940.000
145400.000
42800.000
60000.000
295320.000
38700.000
41000.000
45000.000
45C00.000
34000.000
29000.000
100000.000
175131.550
11636.080
41227.340
7800.000
8100.000
71780.000
27500.000
18500.000
1000C. 600
28600.000
13500.000
35700. 000
25000.000
13300.000

PAGE 0005

AVERAGE
PRICE

13.930
14.42)
2.280
23.000
0.880
17.000
18.920
25.630
0.890
0.950
1.240
3218.180
155.310
1.000
7.000
9.750
12.930
244,900
128.320
80.000
124.000
145.000
102.000

1.000
6208.000
2.500
323.000
0.500
10.000
5.000
13.000
13.000
19.800
27.360
1300.000
10.220
3000.000
6300.000
219470.000
145400.000
42800.000C
60000.000
147660.000
38700.000
41000.000
45000.000
45000.C000
34000.000
29000.000
100000.000
175131.550
11636.080
41227.340
7800.000
8100.000
23926.660
13750.000
18500.0060
10000.00C0
28600.000
13500.000
17850.000
25000.000
13300.600



ITEM
NUMBER

610504001
610505000
610505001
610506003
610506004
610506008
610506013
610506014
61C507004
610507005
610508036
610510000
610516020
610512008
610513000
610513050
610513051
610513060
610600020
610600021
610660022
612600023
610600024
610650020
610650021
610650022
610650023
610650024
610650025

EROSION

104030010
201110005
202020340
202020341
202020352
202620360
2020204790
203080100
203080101
207010475
207010625
208010050
208010200
208010210
208010315
208010520
208010760
211010020
551020030
551020080
601011542
603015260
603015266
609610030
609010120
609010200
610010100
610100099
610100101
610100102
610100126
610100127
610100275
616100278
610100322

50
50
50
50
50
50
50

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD

JAN 1988 THRU DEC 1988

01717789

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

MECHANICAL SYSTEM IMPROVEMENTS
COMFORT STA ELEC IMPROVEMENTS
COMFORT STA ELEC IMPROVEMENTS
WATER SYSTEM IMP-DEARBORN-NO
WATER SYSTEM IMP-DEARBORN-SO
WATER LINES & APPURTENANCES
WATER SYSTEM MODIF-TETON-NO
WATER SYSTEM MODIF-TETON SO
IRRIGATION SYSTEM-TETON-NORTH
IRRIGATION SYSTEM- TETON SOUTH
PICNIC SHELTER
SEWER SYSTEM
STORM DRAIN SYSTEM
SITE DEMOLITION
WELL PIT IMPROVEMENT
WATER WELL
WATER WELL
WATER WELL PUMP
BR-SYRINGA 6-18 IN
BR-OREGON GRAPE 6-18 IN
BR-NINEBARK 12-18 IN
BR—-WESTERN LARCH 6-18 IN
BR-OCEANSPRAY 6-18 IN
BEB-PONDEROSA PINE 2-3 FT
B&B-~DOUGLAS FIR 2-3 FT
BEB-MOUNTIAN ASH 2-3 FT
B&B-PONDER(OSA PINE 6-8 FT
B&B-DDUGLAS FIR 4-6 FT
B&B-~ROCKY MT JUNIPER 2-3 FT

CONTROL

MISCELLANEQOUS WORK

CLEARING

REMOVE BITUMINOUS CURB
REMOVE BITUMINOUS CURB
REMOVE CONCRETE APRON
REMOVE MEDIAN CURB

REMOVE EMBANKMENT PROTECTOR
TOPSOIL-SALVAGING & PLACING
TOP SOIL-SALVAGE & PLACE
SAND-GRAVEL CUSHION

SELECT BACKFILL

MULCH-WOOD CELLULOSE FIBER
TEMPORARY EROS ION CONTROL
TEMPORARY EROSION REPAIR
EROSION CONTROL BLANKET

LOG DROP

CHANNEL RESTORATION
CRIBLOCK RETAINING WALL
CONCRETE-CLASS DD
CONCRETE~CLASS AC-DC
POLYSTYRENE BEAD BOARD 2 1IN
EMBANKMENT PROTECTOR 12 1IN
EMBANKMENT PROTECTOR 15 1IN
CURB-CONC MEDIAN YYPE A
CURB BITUMINOUS

CURB & GUTTER-CONC

TOPSOIL

SEED ING

SEEDING AREA NO 1

SEEDING AREA NO 2

SEED ING~LAMWN

SEEDING

SEEDING & FERTILIZING

SEED ING-FERT-CONDIT ION-SEEDBED
FERTILIZER N

UNIT

SUM
SUM
SUM
Sum
SUM
SUM
SUM
SUM
SUM
SUM
SUM
SUM
SUM
SUM

'l el ol ol ol ol

iN FT
L SUM
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

QUANTITY

1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
75.000
1.000
1.000
678,000
678.000
678.000
678.000
678.000
341.000
341.000
341.000
19.000
19.000
19.000

30000.000
1.650
150.000
1.000
34.500
12.000
24.000
219970.000
1.000
43.000
700.000
2.000
442500.000
5000.000
400.000
3.000
10.000
1243.000
34.500
10.700
1000.000
1125.000
28.000
147.000
18541.000
111.000
1167.000
36.000
608.500
206.200
1.800
4.000
4.000
1.000
4.000

TOTAL COST

12600.000
6300.000
5600.000
3000.000
3000.000

10000.000
3000.000
2000.000

10000.000

10000.000

40000.000

20000.000

20000.000

12500.000
1000.000

18750. 000

24500.000
5000.000
1695.000
1695.000
1627. 200
1627.200
1627.200
4433,.000
4433.000
4092.000
39%0.000
3990.000
3990.000

24260,138.210

30000.000
4125.000
300.000
900.000
414.000
120.000
6600.000
399506, 500
1750.000
1462.000
8400.000
1800.000
442500. 000
5000.000
1200.000
4500.000
1000. 000
31075.000
19320.C€00
4880.000
750.000
18562.500
1400.000
2940.000
73439.000
1332.600
4668.000
5968,000
66961.450
25123.000
3600.000
5600.000
2520. 000
13¢0.000
600.000

PAGE 00C6

A VERAGE
PRICE

12600.000
6300.000
5600.000
3000.000
3000.C00

10000.000
3000.000
2000.C0C

10000.000

10000.000

4#0000.0CO

20000.000

20000.000

12500.000
1000.000

250.000

24500.000

5000.000
2.500
2.500
2.400
2.400
2.400

13.000
13.000
12.000
210.00C0
210.000
210.000

1.000
2500.000
2.000
900.000
12.000
10.000
275.000
1.810
1750.000
34.000
12.000
900.000
1.000
1.000
3.000
1500.000
100.000
25.000
560.000
456.079
0.750
16. 500
59.000
20.000
3.960
12.000
4.000
165.770
110.040
121.830
2000.000
14090. 0600
630.000
1300.000
150.000



ITEM
NUMBER

610100323
610100324
610100326
610100327
610100470
610100550
610160780
610220000
610300000
613100030
613100040
613100050
613300030
613300050
613300105
613400010
621C12160
622010020
622010030
622010040
622010060
622010125

TRAFFIC

104040040
104040112
109200000
202020435
552010115
557010505
557010542
606010030
606010100
606010110
606010120
606010150
606010170
606010180
606010190
606010220
606010284
606010350
606010360
606010370
606010385
606010395
606010420
606010510
606010550
606010620
606010630
606010650
606011090
606011150
606011200
606011205
606011285
606400085
606400095
609010030
609010040
609010120
616183000
616323110
616323114
616323120

50
50
50
50
50
50
50
50
59
50
50
50
50
50
5C
50
50
50
50
50
50
50

STATE OF MCNTANA DEPARTMENT OF HIGHWAYS
TABULATICN OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1988 THRU DEC 1988

01/17/89

ADDITJONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

FERTILIZER-LAKN
FERT IL IZING

FERTILIZING AREA NO 1
FERTILIZING AREA NO 2

SODD ING

CONDITION SEEDBED SURFACE
PRE-EMERGENCE WEED CONTROL
MULCH-WOOD CELLULOSE FIBER
WETLAND CONSTRUCTION
RIPRAP-CLASS 1 RANDOM
RIPRAP-CL ASS 2 RANDOM
RIPRAP-CLASS 3 RANDOM

BANK PROTECTION-TYPE 1
BANK PROTECTION-TYPE 3
PLANT MIX DITCH

SLOPE PROTECTION-CONCRETE
RESET CURBS

CONST FABRIC-UNDERGRD DRAINAGE
CONST FABRIC-EMB EROSION CONTR
CONST FABRIC-STABILIZATION
CONST FABRIC-IMPERMEABLE
EROSION CONTROL BLANKET

CONTROL

DETOUR - CONST, MAINTAIN & REM
CROSSOVERS~CONSTsMAINTAINEREM
MOBILIZATION

REMOVE GUIDE POSTS

REVISE TMB BRRAIL-CONC BARRIER
REVISE BRIDGE RAIL-THRIE BEAM
REV BRIDGE RAIL-CONC BARRIER
GUARD RAIL-STEEL

GUARD RAIL-ROCKFALL BARRIER
GUARD RAIL-CABLE

REMOVE CABLE GUARD RATL

GUARD RAIL-STL/BR APPR-TY 1
GUARD RAIL-STL/BR APPR-WODD T1
GUARD RAIL-STL/BR APPR-CONC T1
GUARD RAIL-STL/BR APPR-TY 2
GUARD RAIL-STL/8BR APPR-CONC T2
REVISE BR APPROACH SECTION
RAISE GUARD RAIL

REVISE GUARD RAIL

RESET GUARD RAIL

REMOVE GUARD RAIL

REVISE GD RAIL TERM SECTION
REVISE GUARDRAIL TERM SEC NO 1
GUARD RAIL POST

GUARD RAIt POST-WOOD 8 FT
GUARD RAIL-END ANCHOR 5 FT RAD
GUARD RAIL END ANCHOR

GUARD RAIL-CABLE/END ANCHODR
MED IAN RAIL-CONC/PRECAST
REMOVE CONC MEDIAN RAIL
BARRIER RATL-CONC/PRECAST
BARRIER RL-CONC/PRECST COLORED
RESET CONCRETE BARRIER RAIL
REMOVE GUIDE POSTY

SNOW BARRIER FENCE

CURB-CONC MEDIAN TYPF A
CURB-CONC MEDIAN TYPE B

CURB BITUMINGUS

FOUNDAT ION-CONCRETE
CONDUIT-STEEL 1 IN RIGID
CONDUIT-STEEL 1 1/2 IN RIGID
CONDUIT-STEEL 2 IN RIGID

UNIT

ACRE
ACRE
ACRE
ACRE
SQ YD
HOUR
ACRE
ACRE
ACRE
cu YD
Cu YO
cu YD
cy YD
CU YD
LN FT
SQ YD
LN FT
SQ YD
SQ YD
SQ YD
SQ YD
$Q YD

QUANTITY

1.800
36.000
608.500
206.200
725.000
711.000
64.800
201.700
15.000
1732.000
4257.100
20256 .000
5.000
361.500
1130.000
425.000
664.000
9684.000
40078.000
73581.000
3963.000
12871.000

7.000
1.000
1.000
5.000
477.000
2616.000
513.000
131930.000
600.000
8436.000
10648.000
116.000
12.000
4,000
40.000
4.000
20.000
17050.000
7050.000
18079.000
46802.000
19.000
4.000
100.000
648.000
16.000
440.000
1596.0C0
660.000
1818.000
29670.000
4150.000
10150.000
56.000
5715.000
384.000
T10. 000
620.000
67.600
730.000
19820.000
1920.000

TOTAL COST

900.000
4387.000
43428.050
21156.,000
1522, 500
16729,530
3116.000
116304.800
7500C. 000
52927.000
106786.500
307882.900
250.000
10020.000
16950.000
195975.000
4980. 000
15206.000
66724.200
86245.750
3963.000
19613.000

25173,683.680

244000.000
232000.000
2400.000
125.000
30884.000
36795.500
54170.000
1036759.450
7200.000
59161.750
6108. 400
59640.000
6600.000
1400.000
22070.000
1200.000
8800.000
17852.700
16215.000
71907.000
44286.700
4370.000
2040.000
750. 000
2592.000
10860. 000
177170.000
22554.000
12210.000
3319.000
444400, 000
T4700.000
30450.0C0
1680.000
114300.000
4320.000
8360.000
2170.000
40085.350
3016.000
71419.000
16880.000

PAGE 0007

AVERAGE
PRICE

500.000
121.860
T1.360
102.590
2.100
23,520
48.080
576.620
50G0.000
30.550
25.080
15.190
50.000
27.71¢C
15.000
47.000
7.500
1.570
1.660
1.170
1.000
1.520

34857.140
232000.000
2400.000
25.000
64.740
14.060
105.5S0
7.850
12.00C
7.010
0.570
514.130
550.000
350.000
551.750
300.000
440.000
1.040
2.300
3.970
0.940
230.000
510.000
T7.500
4.000
678.750
402.650
14,130
18.500
1.820
14.970
18.000
3.000
30.000
20.000
11.250
11.770
3.500
592.970
4.130
3.600
8.7S0



ITEM
NUMBER

616323124
616323130
616343910
616343614
616343920
616743001
616743002
616783001
616783002
6170C3081
617033414
617033514
617033614
617033714
617123101
617123104
617123106
617123108
617123110
617123112
6171232C6
617123310
617183050
617183052
617183053
617183055
617183079
617233649
617303225
617303240
617303440
617333120
617333130
61733316C
617363010
617453150
617483101
617493100
617503130
617503140
617505110
617505140
617523127
617553020
617553022
617573060
617605040
617605041
617625250
617625270
617673100
617693502

617693503

617693504
617695502

617695503

617695905
617695906
617715095

617715096

617733920

617763101

617763111

617763401

617763601

617781000
617781001

617783000

617783001

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIDD JAN 1988 THRU DEC 1988

C1/17/89

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACY PLANS SECTION

ITEM DESCRIPTION

CONDUIT-STEEL 2 1/2 IN RIGID
CONDUIT-STEEL 3 IN RIGID
CONDUIT-PLASTIC 1 IN
CONDUIT-PLASTIC 1 1/2 IN
CONDUIT-PLASTIC 2 1IN

PULL BOX-PLASTIC TYPE 1

PULL BOX-PLASTIC TYPE 2

PULL BOX-CONCRETE TYPE 1

PULL BOX-CONCRETE TYPE 2

ELEC CONTROLS-WEIGH HOUSE
CABLE-COPPER TAWG14-600V
CABLE-COPPER 9AWGl4-600V
CABLE-COPPER 12AWG14—-600V
CABLE~COPPER 15AWG 14-600V
CONDUCTOR-COPPER AWG1-600V
CONDUCTOR-COPPER AWG4~600V
CONDUCTOR-COPPER ANHG6-600V
CONDUCTOR-COPPER AWGB-600V
CONDUCTOR-COPPER ANG10-600V
CONDUCTOR~-COPPER AWG12-600V
CONDUCTOR-COPPER AWG6-600V-DB
CONDUCTOR-COPPER AWG10-BARE
STANDARD-STL TYPE 10-A-500-0
STANDARD-STL TYPE 10-A-500-2
STANDARD-STL TYPE 10-A-500-3
STANDARD-STL TYPE 10—-A-500-5
STANDARD TYPE 10-A-700-SL
CONTROLL ER-CAB PEDESTAL TYPE D
LUMINAIRE ASSEMBLY-250 W S.V.
LUMINAIRE ASSEMBLY-400 W S.V.
LUMIN ASSY~-400 W INTER HPSY
ELEC SERV ASSEMB-20 AMP

SERV ASSEMB-30 AMP

SERV ASSEMB-60 AMP

PHOTO ELECTRIC CCNTROL

FLASHER

SIG-TRAF COLOR~-1 WAY 8

S IG-TRAF COLOR 1 WAY 8-8

S IG-TRAF COL-1 WAY 12-12-12

SIG-TRAF COL-1 WAY 12-8-8
SIG-TRAF COL-1 WAY 8-8-8
SIG-TRAF 5 COL-1 W 12-12-12-12
SIG-PEDESTRIAN TYPE 2
SIG—-PEDESTRIAN AUDIBLE

ADVANCE FLASHING BEACON
CONTR/TRAF~-ACTUAT TYPE 4-INSTL
CONTLR/TRAF-ACTUAT TYPE 4-A
CONTR/PRE-TIMED TY 25 INSTALL
CONTR/PRE-TIMED TY 27 INSTALL
SIG STANDARD TYPE 1-100

SIG STANDARD TYPE 2-A-50Q0-2
SIG STANDARD TYPE 2-A-500-3
SIG STANDARD TYPE 2-A-500-4
SIG STANDARD TYPE 2-A-500-2
SIGNAL STD TYPE 2-A4-500-3

SIG STANDARD TYPE 2-A-900-5
SIG STANDARD TYPE 2-A-900-6
SIG STANDARD TYPE 3-A-900-5
SIG STAND TY 3-A-900~6 INSTALL
SIGNAL STD 2—-A DOUBLE MASTARM
DETECTOR/LOOP

DETECTGOR/L O0P-QUADRUPOLE
OVERHEIGHT DETECTOR
DETECTOR/LOOP SHLD CABLE
REMOVAL AND SALVAGE

REMOVAL AND SALVAGE

REMOVAL AND SALVAGE

REMOVAL AND SALVAGE

1
2
3
SIG-TRAF 3 COL-1 WAY 8-8-8
3
3

UNIT

QUANTITY

30.000
50.000
1800.000
8760.000
450.000
33.000
2.000
65.000
1.000
1.000
150.000
480.000
1095.000
10795.000
950.000
1860.000
37010.000
26900.000
13760.000
680.000
10300.000
2000.000
2.000
6.000
38.000
12.000
11.000
4.000
65.000
4.000
4.000
1.000
8.000
1.000
7.000
1.000
4.000
2.000
17.000
4.000
31.000
10.000
1.000
24.000
4.000
2.000
6,000
5.000
95.000
14.000
1.000
2.000
2.000
2.000
3.000
4,000
2.000
1.000
3.000
1.000
2.000
10.000
9.000
2.000
1265.000
9.000
1.000
2.000
1.000

TOTAL COSTY

450,000
556.000
4860.000
14979,600
1089.000
2310.000
260.000
9219.860
180.000
2090.000
135.000
792.600
1689.000
22647.000
1225.500
1269.600
12213.300
11324.000
3950.700
292.400
7210.000
800.000
2716.000
6648.000
45600.000
15312.000
19030.000
1750.000
13345,200
710.600
3657.520
740,000
5500.000
600.000
786.060
4650.000
1280.000
627.000
8200.000
2000.000
2840.000
820.000
850.000
9440.000
2000.000
1000. 000
1590.000
2100.000
28115.000
5880.000
260.C00
2566.000
5200.000
5200.000
1980.000
2460.000
1360.000
400.000
1980.00C
500.000
3200.000
4920.000
4050.000
8920.000
1219.000
6045.660
300.000
800.000
300.000

PAGE 0008

AVERAGE
PRICE

15.000
11.000
2.700
1.710
2.420
70.C0C
130.000
141.840
180.000
2090.000
0.500
1.650
1.540
2.090
1.290
0.680
0.330
0.420
0.280
0.430
0.700
0.400
1358,000
1108.000
1200.000
1276.000
1730.000
437,500
205.310
177.65)
914.380
740.000
687,500
600.C00
112.280
4650.000
320.000
313.500
482.350
500,000
91.610
82.000
850.000
393.330
500.000
500.000
265.000
420.000
295.540
420.000
260.000
1283.000
2600.0C0
2600.000
660.000
615,000
680.000
400.000
660.000
500.000
1600.000
492.000
450.000
4460.000
0.960
6T71.740
300.000
400.000
300.000



ITEM
NUMBE R

617783030
617903250
617903462
617903463
617903480
618030010
618030020
618030030
618030080
618030130
619010040
619010050
619010652
619010053
619C10G70
619010080
619010155
619010180
619010200
619010210
619010222
619010230
619010240
619010300
619010310
619010320
619010410
619010470
619010480
619010490
619010550
619011010
619011020
619011030
619011049
619011060
619011070
6190110680
619011135
619011170
619011185
619011190
615011220
620010300
620011105
620011150
620011200
620011209
620013000
62C013400
620013800
620013809
620013940
620014000
620014400
620014800
623000000
623000020
623000021

FENC ING

104030010
21002001 90
6 g7000650
607000150
607000230

50
50
50
50
50

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1988 THRU DEC 1988

01717789

AODITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

REMDVE & RESEYT MISC ITEMS

PUSH BUTTON/PEDESTRIAN
CHANGEABLE LEGEND SIGN
CHANGEABLE MESSAGE SiIGN

PUBLIC ADVISORY RADIO STATIONS
TRAFFIC CONTROL DEVICES
TRAFFIC CONTROL-FLAGGING
TRAFFIC CONTROL-PILOT CAR
TRAFFIC CONTROL

REMOVE 4 IN STRIPING
SIGNS-SHEET ALUMINUM OVERLAY
SIGNS—-ALUMINUM SHEET INCREMENT
SIGNS—ALUM SHEET INCR-SHEET A
SIGNS—ALUM SHEET INCR-SHEET B
SIGNS-SHEET ALUM, REFL SHEET A
SIGNS-SHEET ALUMy REFL SHEET 8
INFORMATIONAL SIGNS

HISTORICAL MARKER

RESET SIGNS

RESET SIGNS~-GUIDE

RESET HISTORICAL MARKER

REMDVE SIGNS

PEMOVE SIGNS-GUIDE
POSTS~TUBULAR STEEL
POSTS-STEEL U SIGN

POSTS—-STEEL STRUCTURAL SIGN
POLES-TREATED TIMBER CLASS 4
POLES-TREATED TIMBER-BARN 3 IN
POLES—-TREATED TIMBER-BARN 4 IN
POLES~TREATED TIMBER-BARN 5 IN
O VERHEAD STR/METAL-BRIDGE
DELINEATOR DES
DEL INEATOR DES
DEL INEATOR DES
DELINEATOR DES
DEL INEATOR DES
DEL INEATOR DES
DELINEATOR DES
WILDLIFE REFLECTORS

TOP MOUNTED BARRIER DEL INEATOR
DEL INEATOR-FLEXIBLE

DEL INEATOR—-FLEXIBLE DES A
DELINEATOR-FLEXIBLE DES F

CURB MARKING-YELLOW

WORDS & SYMBOLS-WHITE PAINT
WORDS/SYMBOLS-PLASTIC
WORDS/SYMBOLS-WH PLASTIC
WORDS/SYMBOLS-WH PLASTIC~0.09
STRIPING-WHITE PAINT
STRIPING~WH PLASTIC 4 IN
STRIPING-WH PLASTIC 8 IN
STRIPING-WH PLASTIC 8 IN 0.09
STRIPING-WH PLASTIC 24 IN
STRIPING-YELLOW PAINT
STRIPING-YLW PLASTIC 4 IN
STRIPING-YLW PLASTIC 8 1IN
RUMBLE STRIPS

RUMBLE STRIPS-ROUTED

RUMBLE STRIPS-ROUTED

TOTMOOW >

MISCELLANEOUS WORK

DOZER

FENCF-CHAIN LINK 6 FT TYPE 1
PANEL-SINGLE 6 FT TYPE 1
PANEL-DOUBLE &6 FT TYPE 1

UNIT

L SUM
EACH
EACH
EACH
EACH
UNIT
HOUR
HOUR
L SUM
LN FT
SQ FT
SQ FT

UNIT
HOUR
LN FT
EACH
EACH

QUANTITY

2.000
8.000
1.000
4.000
4.000

2905250.000

162020.000
14482.000
1.000
706920.000
16.000
1728.000
1224.000
134.CCO
17106.000
95.000
4.000
1.000
23.000
5.000
1.000
916.000
79.000
16592.000
4544.000
12138.000
210.000
33622.000
3274.000
350.000
1.000
5053.000
125.000
166.000
328.000
678.000
23.000
179.000
382.000
165.000
2.000
36.000
26.000
121.000
34.000
312.000
2155.000
343,400
65214.000
9866 .000
11051.000
110.000
3711.000
35316.000
106652.000
14371.000
49.000
3.000
1.000

5000.000
368.000
22972.000
10.000
92.000

TOTAL COST

1500.000
1080.000
50797.000
111641.000
52000.000
2271040.150
2787776.850
367253.500
5554,000
91899.6C0
240.000
21497.750
15115.930
2382.980
144641.950
1365.000
4000.000
2000.000
843,500
1325.000
500.000
1626 4. 300
4361.000
46416.550
10643.200
32071.050
2220.000
130033.020
15545.020
2190.600
31350.000
47240. 450
1287.350
2113,.500
3945, 300
7949.050
240. 350
1680. 900
9550.000
1134.500
80.000
318.600
253.500
3931.000
1595.080
4481.000
24788.100
5946.000
610511.190
16110.500
36848.150
440.000
45710.500
372209.380
162686. 200
51386.300
11460.000
7750.000
1400. 000

11,004,801.640

5000.000
27219.000
104292.880
550.000
8740.000

PAGE 0009

AVERAGE
PRICE

750.000
135.000
50797.000
27910.250
13000.C00
0.780
17.200
25.350
5554.000
0.13C
15.000
12.440
12.340
17.780
8.450
14.360
1000.000
2000.000
36.670
265.000
500.000
17.750
55,200
2.790
2.340
2.640
10.570
3.860

4. 740
6.250C
31350.000
9.340
10.290
12.730
12.020
11.720
10.450
9.390
25.000
6.870
490.000
8.850
9.750
32.480
46.910
14.360
11.500
17.310
9.360
1.630
3.330
4.000
12.310
10.530
1.520
3.570
233.870
2583.330
1400.000

1.000
73.960
4.540
55.000
95.000



ITEM
NUMBER

607100010
607100070
607100090
607160110
6C71C0179
607100171
6 07100190
607100200
637100220
607100230
607160231
607100250
607100260
607100280
607100290
607100310
607100360
6C71C0380
607100400
607100420
607100430
607100440
6C 7100550
607100670
607100700
607100720
607150010
6071501190
607150130
607150131
611010012
6110106020
611010024
61101020C
611010300
611010500
611010600

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1988 THRU DEC 1988

01/17/89

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

FENCE-TYPE (W
FENCE-PANEL SINGLE CHW
FENCE-PANEL DOUBLE CW
CORNER PANEL CW

FARM FENCE-TYPE F2W
FARM FENCE F-2

FARM FENCE-TYPE F2M
FARM FENCE-TYPE F3W
FARM FENCE-TYPE F3M
FARM FENCE-TYPE F4W
FARM FENCE F-4

FARM FENCE-TYPE F4M
FARM FENCE-TYPE F5HW
FARM FENCE-TYPE FS5M
FARM FENCE-TYPE F6W
FARM FENCE-TYPE F6M
FARM FENCE-PANEL/SINGLE FW
FARM FENCE-PANEL/DOUBLE FW
CORNER PANEL FMW

FARM GATE-WOOD TYPE Gl
FARM GATE-WIRE TYPE G-2
FARM GATE-METAL YYPE G-3
FENCE~-TEMPORARY
WIRE-BARBED

FENCE POSTS-WOOD
DEADMAN

REMOVE FENCE

MOVE & RESEY FENCE

MOVE & RESET GATE
RESET GATE

CATTLE GUARD 12 FT
CATTLE GUARD 20 FT
CATTLE GUARD 24 FT
REMOVE CATTLE GUARD
RESET CATTLE GUARD
CATTLE GUARD-WING END
CLEAN CATTLE GUARD

MAINTENANCE STOCKPILE

103500000
109200000
303040300
303050405
303050410
363070600
303070601
303080710
303080711

50
50
50
50
50
50
50
50
50

CONTRACT BOND

MOBILIZATION

STKPL TOP SURF 3/8 IN GR5A
STKPL COVER MATL 1/Z IN GR3A
STKPL COVER MATL 3/8 IN GR4A
STKPL SANDING MATL

STKPL SANDING MATL

STKPL 172 IN AGG FOR BIT SURF
STKPL 1/2 IN AGG FOR BIT SURF

MISCELLANEOUS ITEMS

050110010 50
103500000 50
104030010 50

1092 00000

50

21€020130 50

TRAINING PROGRAM

CONTRACT BOND

MISCELLANEOUS WORK
HOBILIZATION

PONER & BLOCKING FOR TEST TRL

BRIDGES—-MAJOR STRUCTURES OVER 20 FT.

104040080 50
105080200 50
202020040 50

DETOUR BRIDGE
BRIDGE SURVEY
REMOYE STRUCTURE

UNIT

ROD
EACH
EACH
EACH
ROD
ROD
ROD
ROD
RDD
ROD
ROD
ROD
ROD
ROD
ROD
RGD
EACH
EACH
EACH
LN FY
LN FT
LN FT
ROD
SPOOL
EACH
EACH
ROD
ROD
LN FT
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

L Sum
L SUM
YON
TON
TON
TON
TON
TON
TON

HOUR
L SUM
UNIT
L SUM
L SUM

L SUM
L SUM
L SuM

QUANTITY

214.000
8.000
5.000

12.000

388.000

13.000

549.000

180.000
3.000

1788.000

40.000
5382.000
1387.000
1881.000

323.000

274.000

773.000

120.000

196.000

104.000

1595.000
160.000
2784.000
5.000
4700.000
119.000
1523.000
1151.000

176.000
3.000
6.G00
1.000
1.000
3.000
4.000

10.000
5.000

1.000
$.000
5000.000
5000.000
4100.000
80000.000
5000.000
277000.000
20000.000

23000.000
52.000
65000.000
78.000
1.000

1.600
8.000
7.000

TOTAL COST

3556.000
560.000
500.000

1800.000

6578.000
208.000

9106.500

3994.000

45.000
27351.370
560. 000
57089.850
15693, 700
24943,200
4360, 500
3973.000
42196.400
8870.000
21618.000

1248.000

8843.700

1592.000

19588. 250
260.000
46525.000
1766.350
5062. 120
13164.000
1340, 800
210.000
18000. 000

3500.000

4500.000

1500.000

6250.000

1550.000

1500. 000

5154 205.620

5500.000
314025.000
17900.000
37550.000
45100.000
249500.000
29350.000
1195130.000
105000.000

1,999,055, 000

23650.000
578023.660
65000. 000
5876240.419
500.000

63543,414.079

200000.000
43600.000
144000.000

PAGE 0OC10

AVERAGE
PRICE

16,610
70.C00
100.000
150.00C
16.5350
16.000
16.580
22.180
15.000
15.290
14.000
10.600
11.310
13.260
13.500
14.500
54.580
73.910
119.290
12.000
5.540
9.950
7.030
52.000
9.890
14.840
3.320
11.430
T7.610
70.000
300.000
3500.000
4500.000
500.000
1562.500
155.000
300.000

5500.000
34851.660
3.580
T.510
11.000
3.110
5.870
4.310
5.250

1.020
11115.830
1.000
75336.410
500.000

260000.000
5450.000
20571.420



Al
AT

1TFM
NUMBER

202020041

262020050
209010100
239010125
209010150
551020020
551020090
551020130
552010030
552010040
552010115
553010010
553010090
553010130
553010600
555010100
555010200
556010016
556010011

557010012
557010105
557010110
557010505

557010542
558010020

559030035
559050035
559050055

559050065

559050070
559059090
559050100
559060035
559060055

559060065

559060070
559060090
559060100
5610104020

561010450
561010452

5610810600
561010620
561010710
612010020

612010030
105080200

209010100

AT 551020020

551020090
553010010
553010050
555010100
555010200
556010010
557010012
559050100
559050110
559060120
559060103
559060110
561010620
105080200
551020020
551020090
555010100
555010230
556010010
559050100

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1988 THRU DEC 1988

01/17/89

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

REMOVE STRUCTURE

REMOVE STRUCTURES

STRUCTURE EXCAVATION TYPE 1
STRUCTURE EXCAVATICN TYPE 2
SHORING & CRIBS
CONCRETE-CLASS AD
CONCRETE-CLASS BD -MODIFIED
SEAL CONCRETE

REMOVE DECK

REVISE STRUCTURE

REVISE TMB BRRAIL-CONC BARRIER
PRESTRESSED BEAM-TYPE A
PRESTRESSED BEAM-TYPE 4
PRESTRESSED BEAM-TYPE 10
TRANSPORT & ERECT BEAMS
REINFORCING STEEL

REINFORCING STEEL-EPOXY COATED
STRUCTURAL STEEL

STRUCTURAL STEEL

BRIDGE RAIL-T 101

PEDESTRIAN RAIL

HAND RAIL

REVISE BRIDGE RAIL-THRIE BEAM
REV BRIDGE RAIL-CONC BARRIER
TIMBER-TREATED

TEST PILE-TRYD TMBR 14 IN
FURNISH TRTD TMBR PILE 14 IN
FURN STL BRG PILE HP 10X42
FURN STL BRG PILE HP 14X73
FURN STL PILE HP 10X42

FURN STL PIPE PILE 12INX1/2IN
FURN STL PIPE PILE 160DX1/21IN
DRIVE TRTD TMBR PILE 14 IN
DRIVE STL BRG PILE HP 10X42
DRIVE STL BRG PILE HP 14X73
DRIVE STL PILE HP 10X42

DR STL PIPE PILE 12INX1/2IN
DR STL PIPE PILE 160DX1/2IN
SEALS-NEOPRENE COMPRESSION
JOINT SEALS-POLYMER FOAM
POURED JOINT SEALANT
ELASTOMERIC BEARING DEVICES
ELASTOMERIC BEARING DEV

APP SLAB GUARD ANGLE REPAIR
PAINT STRUCTURE

PAINT RAIL

RRIDGE SURVEY

STRUCTURE EXCAVATION TYPE 1
CONCRETE-CLASS AD
CONCREYE-CLASS BD -MODIFIED
PRESTRESSED BEAM-TYPE A
PRESTRESSED BEAM-TYPE 1
REINFORCING STEEL

REINFORCING STEEL-EPOXY COATED
STRUCTURAL STEEL -
BRIDGE RAIL-T 101

FURN STL PIPE PILE 160DX1/2IN
FURN STEEL PIPE PILE 200DX1,2
DR STL PIPE PILE 160DX1/2IN
DRIVE STEEL PIPE PILE 160DX1/2
DRIVE STEEL PIPE PILF 200DX1/2
ELASTOMERIC BEARING DEV
BRIDGE SURVEY

CONCRETE-CLASS AD
CONCRETE-CLASS 8D -MODIFIED
REINFORCING STEEL

REINFORCING STEEL-EPOXY COATED
STRUCTURAL STEEL

FURN STL PIPE PILE 160DX1/2IN

UNIT

Lt SUM
L SUM
Cu YD
CU YD
L SUM
cU YD
CU YD
cu YD
L SUM
L SUM
LN FT
LN FT

QUANTITY

1.000
1.000
490,000
220.000
1.000
821.200
1700.200
55.700
2.000
4,000
303.000
1492.000
830.000
720.000
2.000
147770.000
290126.000
8.000
1.000
366.670
164.670
164.670
5464.500
803.0C0
50.160
1.000
910.000
680,000
1058.000
250.000
1718.000
2268.000
884,000
609.000
1002.000
240.000
1662.00D
1921.000
1384.500
1734.500
44.000
12.000
38.000
406.000
2.000
1.000
2.000
70.000
109.600
189.100
420.000
570.000
10952.000
37414.000
2.000
283.330
1364.000
700.000
888.000
456.000
533.000
12.000
1.000
46.400
71.900
4218.000
17902.000
1.000
258.000

TOTAL COST

30000.000
7800.000
T21C¢.000
4400.000

30000,000

2884230.500
542967.000
8355.000
115006.000
46740.000
25755.000C
109550.000
107900.000
95040.0C0

12500.000

72210.410

189782.190
174900.000
2000.000

10266, 760
9880, 200
4940.100

82149.850

65880.000

T6644.480
3650.020
9100.000
9520.000

31740.000
5000.000

41232.000

84184.000
7072.00C
6090, 000

12024.000
4800.000
9972.000

18618,000

T6865.000

17263.080
1496.000
1200.000
4300.000

20137.600

50000. 000
3950.000
5100.000
1520.000

40503.189

554424200

42000.000

32461.500
55554 340

22775.850
2200.000

12749.850

41454.000

32200.000
2220.000

912.000
1066.000
900.000
4700.000

16379. 200

26486.G00
2868,240

12173.360
200C0.600
7146.600

PAGE 0011

AVERAGE
PRICE

30006.000
m00.000
14.710
20.000
30300.000
351.210
319.350
150.0C0
57500.000
11685,000
85.G00
73.420
133.000
132,000
6250.C00
0.480
0.650
21862.500
2000.000
28.000
60.00C0
30.000
15.030
82.040
1528.000
3650.000
10.000
14.000
30.000
28,000
24.G00
37.110
8.000
10.000
12.000
20.000
6.000
9.690
55.510
9.950
34.000
100.000
113.150
49.600
25000.000
3950.000
2550.00C
21.710
369.550
293.180
100.000
56,950
0.500
0.600
1100.000
45,000
30.390
46,000
2.500
2.000
2.000
75.00C
4720.000
353,000
340.000
0.680
0.680
20000.000
27,700



ITEM
NUMBER

A2 559060100 50
A2 561010620 50

STATE OF MONTANA DEPARTMENT OF HIGHWAYS
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 1988 THRU DEC 1988

01/11/89

ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM DESCRIPTION

DR STL PIPE PILE 160DX1/2IN
ELASTOMERIC BEARING DEV

UNIT QUANTITY TOTAL COST
LN FT 252.000 264.600
EACH 8.000 $52.000

34315, 735.099

116,553,879.948

PAGE 0012

AVERAGE
PRICE

1.050
69.000





